

ADDENDUM A-01

Project:	Drumheller Flood Mitigation and Resiliency (Willow Estates Dike)
Addendum:	A-01
Date:	June 24, 2022
Location:	224 Centre Street Drumheller, Alberta

To All Bidders:

1. General

1.1. This addendum shall be read in conjunction with the Specifications prepared for the Request for Tender – 2022-06-21D Willow Estates Dike.

1. Q. Are you able to confirm an approximate construction commencement date?

A. Estimated construction commencement date is between August 15, 2022 and September 1, 2022. The contractor is responsible for scheduling the work such that the interim completion and construction completion dates in Section 4.11 of the Tender Document are met. It should be noted that tree clearing cannot begin until September 1, 2022 per the Migratory Birds Act.

End of Addendum A-01