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TENDER DOCUMENTS ADDENDUM

PROJECT: RFT - Drumheller Aquaplex — Door Relocation #2022-019
ADDENDUM NUMBER: 1

DATE: June 12, 2023

NUMBER OF PAGES: 5

This addendum forms part of the Bid and Contract Documents and modifies them as follows:

GENERAL:

1. Attached is the sign-in sheet from the Mandatory Pre-Bid Site Meeting.

SPECIFICATIONS:

2. Refer to attached Section 01 21 13 Cash Allowances. Contractor shall carry a $20,000 cash allowance for
asbestos abatement. Asbestos is suspected, but not confirmed, in the cores of the existing concrete block
wall at the location of the new double door.

DRAWINGS:

3. Refer drawing Al1.1. Add the following note to 1/A1.1 Main Floor Plan Detail. See below:

“Remove and relocate existing lane rope hooks one bay north. Patch, repair, and make good adjacent wall
at both removal and relocation areas.”
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DRAWINGS:
3. Refer drawing Al1.1. Add the following note to 1/A1.1 Main Floor Plan Detail:

“Relocate any existing conduit and junction boxes existing within the area of the new door, to facilitate
installation of new lintel and doors.”

ATTACHMENTS:
Sign-in sheet from the Mandatory Pre-Bid Site Meeting
Specification Section 01 21 13 Cash Allowances

END OF ADDENDUM #1

We hereby acknowledge receipt of the amended instructions and/or revisions as noted in Addendum #1 and accept
these modifications as being part of the contract documents.

Contractor:

Contractor’s Representative:

Representatives Signature:

Witness:

Witness’ Signature:

Date:

NOTE: A SIGNED COPY OF THIS AMMENDMENT MUST BE RETURNED TO THE CONSULTANT PROMPTLY
AFTER IT HAS BEEN RECEIVED.
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Town of Drumheller
Drumbheller Aquaplex — Door Relocation

DATE: June 7, 2023 TIME: 11:00am LOCATION: On Site
TYPE OF Mandatory Pre-Bid Site
MEETING Meeting
FACILITATOR
Name Company Phone Email
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Drumbheller Aquaplex Section 01 21 13

Door Relocation Cash Allowances
Drumbheller, AB Page 1
1. INTENT

A Include the following cash allowance, and all costs associated, in the Contract Price. Ensure that the

allowance and its associated costs are included only once in the Contract Price.

2 The term "Prime Cost Sums" shall be synonymous with "Cash Allowances".
2. CASH ALLOWANCES: ASBESTOS ABATEMENT
A The General Contractor shall allow a Cash Allowance of Twenty Thousand Dollars ($20,000.00) in the

Tender Price for asbestos abatement.

2 Asbestos is suspected, but not confirmed, in the cores of the existing concrete block wall at the location of
the new double door.

.2 This allowance will represent the cost of labour and materials for abatement of asbestos suspected to be
in the concrete block wall at the location of the new double door. It shall not include overhead and profit
or the Federal Goods and Services Tax. Overhead and profit shall be included in the base bid.

3 Any of the Cash Allowance that has not been expended shall be deducted from the final contract
payment.
A4 The Cash Allowance may be spent on the written authority of the Consultant only.
3. SCHEDULING OF CASH ALLOWANCE ITEMS
A Comply with the following:
1 Perform work within Contract Time.
2 Include work in construction schedule.

3 The Owner will supply Contractor with required documentation or information within time
specified, or where such time is not specified, in sufficient time to permit construction schedule to
be maintained.

4. CONTRACTOR’S RESPONSIBILITIES
A Contractor’s responsibilities for work covered by allowances shall be the same as for other work of this
Contract.
2 On notification in writing of selection of supplier or Subcontractor by the Owner, execute purchase

agreement with designated supplier, or enter into subcontract, or amend existing subcontract with
designated Subcontractor.

5. DETERMINATION OF ACTUAL COSTS
i Actual cost of items included in an allowance amount shall be determined by:
i actual amount duly payable by Contractor to Subcontractors or suppliers, and
2 Contractor’s actual cost of material and labour for work performed by his own forces.
2 Trade discounts and refunds shall be credited to the Owner.
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Drumbheller Aquaplex Section 01 21 13

Door Relocation Cash Allowances
Drumbheller, AB Page 2
6. EXPENDITURE OF CASH ALLOWANCES

A Owner will have final decision for by whom and for what amounts of work covered by allowances will be

performed. Obtain the Owner's prior approval before entering into a subcontract, amending an existing
subcontract, or performing any own forces work included in a cash allowance. All cash allowance
expenditures and the maximum expenditure amount must be authorized in writing by the Owner, and
issued by the Consultant.

If requested by the Owner, disclose to the Owner originals of all bids, quotations, and other price related
information received from suppliers or Subcontractors.

Upon the Owner's approval of expenditure of a cash allowances, the Contractor's responsibilities for cash
allowances items are the same as for other work of this Contract.

Where expenditure of a cash allowance has been approved by the Owner, the value of completed Work
or delivered Materials included in the cash allowance may be claimed as part of the Contractor's monthly
applications for payment, in accordance with the Contract payment conditions. Cash allowance
expenditures claimed must not exceed the maximum expenditure amount authorized by the Owner.

7. ADJUSTMENT OF CONTRACT PRICE

Should actual cost of items included in an allowance amount, when ultimately determined in accordance
with foregoing article, be more or less than specified amount of allowance, Contract Price will be adjusted
accordingly by Change Order as follows:

1 Where the amount expended for a cash allowance item is less than the specified amount of the

cash allowance, the Owner will be credited for the unexpended amount as a credit change order, in
accordance with the General Conditions of Contract. The Owner will not be credited for the
Contractor's overhead and profit on the unexpended amount.

2 Where the amount to be expended for a cash allowance item exceeds the specified amount of the

cash allowance, the excess amount, plus and amount for the Contractor's overhead and profit on
the excess, will be processed as a change order in accordance with the General Conditions of
Contract.

Contractor shall not be entitled to any extra payment on account of work of specified allowances except
as specified above, and is not entitled to any unexpended allowance amounts.

END OF SECTION
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